STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 31/ 00 I N VENTURA COUNTY NEAR SOM S AT 09/ 05/ 00
CONTRACT NUMBER 07-4F1004 LONG CANYON CREEK BRI DGE CONTRACT CCDE 'E '
LOCATI ON 07- VEN-118-12.9 59 CONTRACT | TEMS
CONSTRUCT CULVERT FEDERAL Al D ACNH 35H3-(004)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 13 FUND TOTAL HA23 0 TOTAL NUMBER OF WORKI NG DAYS 245
NUMBER OF BI DDERS 5 ENG NEERS EST 646, 078. 00 AMOUNT OVER 318, 706. 71 PERCENT OVER EST 49. 33
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 964, 784. 71 5 S P PAZARGAD ENG NEERI NG 818 772-7729
CONSTRUCTI ON 00718704
5921 W SH AVE FAX 818 345-0808
ENCI NO CA 91316
2 967, 980. 85 2 METRO BUI LDERS AND ENGRS 949 515-4350
GRP LTD 00597589
2610 AVON ST UNIT A FAX 949 515-4351
NEWPORT BEACH CA 92663
3 1,113, 325. 00 4 T M ENG NEERI NG 818 343-8844
00730148
19301 VENTURA BLVD STE 200 FAX 818 343-8865
TARZANA CA 91356
4 1, 253, 457. 00 3 G B COCKE | NC 626 969-8736
00366159
580 E FOOTHI LL BLVD FAX 626 969-7919
AZUSA CA 91702
5 1, 274, 888. 00 1 HUBBS AND FERRANTE 909 875-5737
00771602
P O BOX 728 FAX 690 975-7352

RIALTO CA 92377



07- 4F1004
07- VEN- 118 SUMMARY OF
08/ 31/ 00

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2
09/ 05/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE CO

9901 GLENOAKS BLVD

SUN VALLEY CA 91362

CALI FORNI A TRAFFI C MAI NTNANCE | NC
P O BOX 6486

BURBANK CA 91505
CONTECH

335 PROMONTORY DR EAST
NEWPORT BEACH CA 92660

G L M CONTRACTORS

P O BOX 7129

REDLANDS CA 92373

PACI FI C RESTORATI ON GROUP
1280 MAGNOLI A AVE

CORONA CA 92879

STARLI TE SAFETY

13855 CENTRAL AVE

CH NO CA 91710

METAL BEAM GUARD RAI L

STRI Pl NG

STEEL PLATE ELLI PSE

BAR REI NFORCI NG STEEL

LANDSCAPI NG

TRAFFI C CONTRCL



07- 4F1004
07- VEN- 118
08/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
09/ 05/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACACI A LANDSCAPI NG

604 S SAN MARCGS TD
SANTA BARBARA CA 93311
ALCORN FENCE
P O BOX 1249
SUN VALLEY CA 91362
CONTECH
335 PROMONTORY DR EAST
NEWPORT BEACH CA 92660
D AND M REBAR
816 N VENTURA AVE
VENTURA CA 93100

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG AND ERCSI ON CONTROL

CABLE AND METAL BEAM GUARD RAI LI NG AND TERM NAL SYSTEM

CORRUGATED STEEL PI PE

REI NFORCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BENZCO STEEL | NC
SAN BERNARDI NO CA
CONTECH

NEWPORT BEACH CA

CONTRACTORS BARRI CADE SERVI CES

VENTURA CA

FAR EAST LANDSCAPI NG

M SSION HI LLS CA

HARBOR COVPANI ES

SAN BERNARDI NO CA
CONTI NUED ON NEXT PAGE

| TEMS 44 THRU 46
| TEM 49

I TEM5S 1, 4 AND 5
| TEMS 28 THRU 37

| TEM5S 15 AND 17



07- 4F1004 Bl D245
07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 31/ 00 09/ 05/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUPER SEAL AND STRI PE I TEMS 7 THRU 9, 57 AND 58
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B C LAWN SPRI NKLER LANDSCAPI NG

NEWHALL CA

C AND W FENCE
VENTURA CA

CLEVELAND WRECKI NG
COVI NA CA

R R LEONARD

SANTA FE SPRI NGS CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VESTERN PAVI NG

| RW NDALE CA

METAL BEAM GUARD RAI L AND CABLE RAI L

DEMOLI TI ON

REBAR

TRAFFI C SI GNS

STRI PI NG

PAVI NG



Bl DDER | D NAME AND ADDRESS

07- 4F1004 Bl D245
07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 31/ 00 09/ 05/ 00

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAYWOOD ENVI ROVENTAL SERVI CES
7 MI SHASTA DR

SAN RAFAEL CA 94903

G L M CONTRACTORS | NC

P O BOX 7128

REDLANDS CA 92373

PACI FI C RESTORATI ON GROUP | NC
P O BOX 1718

CORONA CA 92878

SAMRCD CORPORATI ON

151 E AVE STE H 8

LANCASTER CA 93534
STATEW DE SAFETY AND SIGNS | NC
P O BOX 1440

Pl SMO BEACH CA 93448

TASE CO CORPORATI ON

825 N ORANGE ST

REDLANDS CA 92374

WATER POLLUTI ON CONTROL PLAN

| TEMS 44 THRU 46 AND 50 REBAR ONLY

| TEMS 28 THRU 37

| TEM 41

I TEM5S 1, 5, 10, 12 AND CHANGEABLE MESSACE SI GNS

| TEMS 22 THRU 25, 42 THRU 46 AND 49 EXCLUDI NG REBAR



07- 4F1004 Bl D245

07- VEN- 118 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 31/ 00 09/ 05/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 60, 500. 00* 60, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 34, 500. 00* 34, 500. 00
3 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 10 950. 00 9, 500. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 390 57. 69 22, 499. 10
5 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 223.21 12, 499. 76
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 78.75 7, 875. 00
7 019948 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 630 10. 15 6, 394. 50
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 630 9.20 5, 796. 00
9 150722 REMOVE PAVEMENT MARKER EA 80 57. 25 4,580. 00
10 150742 REMOVE ROADSI DE S| GN EA 8 625. 00 5, 000. 00
11 150806 REMOVE Pl PE M 20 272. 50 5, 450. 00
12 152316 RESET ROADS| DE SI GN ( ONE POST) EA 2 2,500. 00 5, 000. 00
13 019949 RESET 300 MV CORRUGATED STEEL Pl PE M 3.5 1,428.57 5, 000. 00
14 019950 RESET 450 MV CORRUGATED STEEL Pl PE M 3.5 1,428.57 5, 000. 00
15 153213 REMOVE CONCRETE ( STRUCTURE) LS LUVP SUM 24, 500. 00* 24, 500. 00
16 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 67 141.79 9, 499. 93
17 157550 BRI DGE REMOVAL LS LUVP SUM 24, 500. 00* 24, 500. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 14, 500. 00* 14, 500. 00
19 190101 ROADWAY EXCAVATI ON VB 370 93.24 34, 498. 80
20 (F) 192007 STRUCTURE EXCAVATI ON ( BRI DGE) ( CHANNEL) VB 715 76. 22 54, 497. 30
21 (F) 192025 STRUCTURE EXCAVATI ON ( CULVERT) MB 910 81. 86 74, 492. 60
22 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) VB 540 63. 88 34, 495. 20
23 (F) 193017 STRUCTURE BACKFI LL ( CHANNEL) VB 300 10. 00 3, 000. 00
24 019951 GRAVEL MULCH TONN 65 300. 00 19, 500. 00
25 197010 PLACE AND COVPACT EMBANKVENT VB 635 38.58 24, 498. 30
26 200002 ROADS| DE CLEARI NG LS LUMP SUM 14, 000. 00* 14, 000. 00
27 (S) 202007 DUFF e 390 38. 46 14, 999. 40
28 (S) 019955 NON- NATI VE VEGETATI ON REMOVAL LS LUMP SUM 22, 000. 00* 22, 000. 00
29 (S) 202011 MULCH VB 47 148. 93 6,999. 71
30 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2 2, 750. 00 5, 500. 00
31 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 340 14. 70 4,998. 00
32 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 360 4.41 5, 997. 60
33 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 11 500. 00 5, 500. 00
34 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 70 71. 42 4,999. 40
35 (S) 204001 PLANT (GROUP A) EA 330 28.78 9, 497. 40
36 (S) 204017 PLANT (GROUP W EA 90 55. 55 4,999. 50
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 12, 000. 00* 12, 000. 00
38 260201 CLASS 2 AGGREGATE BASE VB 260 100. 00 26, 000. 00



07- 4F1004 Bl D245

07- VEN- 118 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 31/ 00 09/ 05/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

39 390103 ASPHALT CONCRETE ( TYPE B) TONN 290 86. 20 24, 998. 00

40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 9 1, 000. 00 9, 000. 00
AREA)

41 019952 STRUCTURAL CONCRETE ( CHANNEL) VB 30 250. 00 7, 500. 00

42 (F) 019953 STRUCTURAL CONCRETE, VEI R VB 130 142. 30 18, 499. 00

43 (F) 048383 STRUCTURAL CONCRETE ( CULVERT) VB 117 145. 29 16, 998. 93

44 (F) 019954 BAR RElI NFORCI NG STEEL (VI R) KG 10, 015 1.99 19, 929. 85

45 (F) 520112 BAR REI NFORCI NG STEEL (BRI DGE) ( CHANNEL) KG 555 10. 81 5,999. 55

46 ( SF) 048384 BAR REI NFORCI NG STEEL ( CULVERT) KG 5, 100 2.35 11, 985. 00

47 664095 600 MV BI TUM NOUS COATED CORRUGATED M 10 650. 00 6, 500. 00
STEEL Pl PE (1.63 MV THI CK)

48 664108 900 MM BI TUM NOUS COATED CORRUGATED M 10 650. 00 6, 500. 00
STEEL Pl PE (1.63 MV THI CK)

49 (SF) 048385 8500 MM X 5900 MM STRUCTURAL PLATE M 16.5 5, 393. 93 88, 999. 85
ELLI PSE (4.773 MM THI CK)

50 721431 CONCRETE ( CONCRETE APRON) VB 45 222.22 9, 999. 90

51 721619 CONCRETED- ROCK SLOPE PROTECTI ON VB 55 109. 09 5,999. 95
(1/ 4T, METHOD B)

52 731517 M NOR CONCRETE ( GUTTER) VB 3 1, 606. 66 4,819. 98

53 ( SF) 750500 M SCELLANEOUS NMETAL KG 220 40. 90 8, 998. 00

54 (S) 832001 METAL BEAM GUARD RAI LI NG M 40 200. 00 8, 000. 00

55 (F) 839521 CABLE RAI LI NG M 40 200. 00 8, 000. 00

56 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 3, 750. 00 15, 000. 00

57 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 1, 260 3. 96 4, 989. 60

58 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 88 45. 45 3, 999. 60

59 999990 MOBI LI ZATI ON LS LUMP SUM 33, 000. 00* 33, 000. 00

TOTAL 964, 784. 71



| TEM
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07- 4F1004
07- VEN- 118
08/ 31/ 00
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Bl D245
PAGE 8
09/ 05/ 00
FI FTH

BI D AMOUNT
66, 000. 00* 66000
55, 000. 00* 55000
1, 320. 00 13200
30. 00 11700
220. 00 12320
45. 00 4500
3.00 1890
3.00 1890
10. 00 800
275. 00 2200
340. 00 6800
220. 00 440
945. 00 3307
1, 355. 00 4742
70, 000. 00* 70000
80. 00 5360
70, 000. 00* 70000
8, 000. 00* 8000
22.00 8140
25.00 17875
30. 00 27300
66. 00 35640
45. 00 13500
210. 00 13650
17.00 10795
6, 000. 00* 6000
20. 00 7800
20, 000. 00* 20000
55. 00 2585
550. 00 1100
6.00 2040
3.50 4760
110. 00 1210
12.00 840
25.00 8250
20. 00 1800
20, 000. 00* 20000
45. 00 11700
82.00 23780



| TEM
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07- 4F1004
07- VEN- 118
08/ 31/ 00

4, 890.
700.
50.
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30.
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00
00

SUMMARY OF REMAI
_______________________________ |
| THI RD
AMOUNT | BI D AMOUNT

_______________________________ |
450. 00| 200. 00 1800
22500. 00| 500. 00 15000
97500. 00| 600. 00 78000
87750. 00| 600. 00 70200
15322. 95| 2.00 20030
2331. 00| 5.00 2775
13413. 00| 2.00 10200
900. 00| 200. 00 2000
900. 00| 250. 00 2500
80685. 00| 5, 900. 00 97350
31500. 00| 250. 00 11250
2750. 00| 130. 00 7150
750. 00| 800. 00 2400
6600. 00| 30. 00 6600
4580. 00| 165. 00 6600
3120. 00| 50. 00 2000
10000. 00| 2, 600. 00 10400
3150. 00| 3.00 3780
105. 60| 5. 00 440.
137680. 00| 163, 000. 00* 163000
967, 980. 85 1,113, 325. 00

NI NG BI D

. 00|

00
00
00
00
00
00
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

53.00 477
631. 00 18930
536. 00 69680
811. 00 94887
2.00 20030
3.00 1665
4.00 20400
163. 00 1630
168. 00 1680
20, 000. 00 330000
424.00 19080.
171. 00 9405.
534. 00 1602.
22.00 4840.
155. 00 6200.
106. 00 4240.
3, 050. 00 12200.
8.00 10080.
5.00 440.
5, 000. 00* 5000.
1, 253, 457. 00

Bl D245
PAGE 9
09/ 05/ 00
FI FTH
BI D AMOUNT
350. 00 3150
1, 330. 00 39900
1, 200. 00 156000.
1, 300. 00 152100.
2.00 20030.
2.00 1110.
2.00 10200.
410. 00 4100.
435. 00 4350.
4,290. 00 70785.
1, 200. 00 54000.
225.00 12375.
390. 00 1170.
50. 00 11000.
150. 00 6000.
350. 00 14000.
2,500. 00 10000.
5.00 6300.
10. 00 880.
120, 523. 00* 120523.

1, 274, 888. 00



